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FY18 MILITARY PROGRAMS CONSTRUCTION
CONTRACT FORECAST

FY17 NAO SMALL BUSINESS PROPOSED GOALS

TOTAL U.S. 2016 2016$ 2017 Proposed 2017 Projected 2017 Projected

0,
2016 Goals%  pohva%  Obligated  Goals % SB $ from HQ

Eligible $

ECC Range

SDB 20.34% 20.44% $43M 18.00% $54M 12.00% DEAR 23.6 204 Method Award Date
WOSB 8.03% 6.28% $13M 7.00% $21M 6.00% .
SDVOSB 14.60% 10.38% | $22Mm 7.25% $22M 7.00% o Repiace ACP, Main 236220 | $5M-$10M | D-BB,RFPSB | Construction | 1stQtr. FY18
HUBZone 6.19% 1.27% $3M 3.00% $9M 3.00% !
FY17 Vehicle Maint Instr D-B, RFP SB, . N
Bldg, Fort Lee 236220 $1M - $5M Adv Jun 2017 Construction | 2nd Qtr. FY18
FY17 DEFENSE SUPPLY CENTER RICHMOND PROGRAM FY18 Aviation Complex, Ph 1 | 236220 | $50M-$100M | D-BB, BVIO | Construction | 3 Qir. FY18
ECC Range - : FY18 Aviation Maintenance .
Acquisition Projected - -B- rd
NAICS FAR36.204 q Type ) Instructional Fac, Ft. Eustis 236220 $25M - $50M D-B-B, LPTA Construction | 3 Qtr FY18
Method Award Date
DFAR 236,204 FY17 AF Targeting Center
— -B- i h
Construct Natural Gas Line 236220 $500K - $1M SB Construction | 31 Qtr. FY17 Facility, Langley AFB B $25M - $100M 2aE) Comseiten || 45 G RS
Replace Boilers in Buildings 34,89, | ;5455 $1M - $5M SB Construction | 3t Qtr. FY17 FY17 Fuel Syst Maint Hangar | 536550 | $10M - $25M D-B-B Construction | 4t Qtr. FY18
31F Dock, Langley AFB
Job Order Contract for DLA .
. 236220 $10M - $25M SDVO Construction | 3 Qtr. FY17
Richmond _ FY18 ENV & 1S CONTRACT FORECAST
Renovate Building 40 236220 $1M - $5M SDVO Construction | 3rd Qtr. FY17
Building T-124 Restoration 236220 $500K - $1M SDVO Construction | 3rd Qtr. FY17 ECC R
ange Acquisition Projected
Upgrade EMCS System Basewide 236220 $250K - $500K SDVO Construction | 3rd Qtr. FY17 FAR36.204 Method Award Date
C&G Intersection Upgrades 236220 | $500K - $1M SDVO Construction | 3 Qtr. FY17 DFAR 236.204
Extend Perimeter Access Road 236220 | $250K - $500K SB Construction | 3rd Qtr. FY17
Relocate Building 11 Comms Cable | 236220 $500K - $1M SDVO Construction | 4t Qtr. FY17 NOAA Wallops Island, VA 236220 <$1M SB Construction FY18
Relocate/Design Car Wash 236220 $500K - $1M SB Construction | 4th Qtr. FY17 NASA, Langley, VA 541310 $3M-$5M UR Design FY18
Renovate Building 70 236220 $250K - $500K SDVO Construction | 4t Qtr. FY17
Design Geothermal System for .
Building 54 (Towers) sy U R B Construction | 4* Qtr. FY17 FY19/20/21 ARLINGTON NATIONAL CEMETERY PROGRAM
Design Geothermal System for i . " ECC Range Acquisition Projected
Building 54 (Navy Artifact Area) Bl $O00K-$1M SB Construction | 4t Qtr. FY17 NAICS FAR36.204 S Award
DFAR 236.204 Date
Renovate Helipad 236220 | $500K - $700K SB Construction | 4th Qtr. FY17 - - -
_ _ Road Rebulld - Sheridan, Wilson, 236220 | $5M-$10M TBD Construction |  FY19
Renovate Building 37 236220 | $250K - $400K SB Construction | 4t Qtr. FY17 McClellan Areas
Renovate Area 60C (Low Roof Area ] Road Rebuild - (Segments Including: Multiple
of WHE0) { 236220 $1M - $5M SB Construction | 4 Qtr. FY17 Garfield, Grant, Halsey, MacArthur, 236220 | $10M-$25M | Contracts - | Construction FY1€29£20/
Remove Excess Water Lines 236220 |  $1M- $5M SB Construction | 4 Qtr. FY17 Meigs, Patton, Sherman) 18D
— : . Security Upgrades 236220 $5M - $10M TBD Construction | FY19/20
Ropair Bsting Perimeter Access | 236220 | $500K - $1M SB Construction | 4t Qtr. FY17 Storm Drain Repairs Phases 5/6 236220 | $1M-$5M TBD Construction | FY19/20
Design Building 56 G $250M - Tentatively
esign Building enerator 403999 $25K - $1M SB Construction | 4t Qtr. FY17 Southern Expansion 236220 $500M Incrementally | Construction FY20
Replacement Funded
Design Building 59A Renovations 403999 $250K - $500K SB Construction | 4th Qtr. FY17

1




FY18 ARLINGTON NATIONAL CEMETERY PROGRAM FY17 DEFENSE SUPPLY CENTER RICHMOND PROGRAM

ECC Range o
ECC Range . Acquisition Contract
FAR36.204  Acquisition Filee e NAICS  EARSo-20%4  Method Type Award
DFAR Method :
236.204 bate
. Parking Upgrades for OPS CTR (6, 7, 10) 236220 | $5M-$10M SB Construction | 4t Qtr. FY17
Administration Building . 2nd Qtr. : i
REnsuateoe 236220 | $3M-$7M Construction - F;:,p?'g Za{'(‘)')"g Lots near OPS CTR (Lots | 536500 [ g1M- $5M SB | Construction | 4" Qtr. FY17
Qmphitr:_eater - Exterior 936220 $1M - $5M o T FY18 Relocate/Design Gas Station 403999 $1M - $5M SB Construction | 4t Qtr. FY17
SIexaton Construct Car Wash 236220 | $500K - $1M SB Construction | 4t Qtr. FY17
Amphitheater - Interior Renovation | 236220 $1M - $5M Construction FY18 Demo Gas Station & Car Wash 236220 | $500K - $1M SB Construction | 4th Qtr. FY17
:Boundary Wall Repairs/ 236220 $3M - $10M Construction FY18 Demo Parking Lot 15 236220 | $500K-$1M SB Construction | 4th Qtr. FY17
mprovements Demo Building 19 and 20 236220 | $500K - $1M SB Construction | 4th Qtr. FY17

2nd Qtr.

Ord & Weitzel Gate Relocation 236220 $0.5M - $2M

Construction

FY18

Parking Garage Phase 3 236220 $1M - $4M

Construction

FY18

236220

Construction

FY18

FY17 AE CONTRACTS

ECC Range

Contract

Road Repair - Lee Drive $0.5M - $2M

NAICS FAR36.204

DFAR 236.204

Acquisition Method

Award

2nd Qtr.

Road Rebuild - McPherson Area 236220 $3M - $10M Construction

FY18 AE IDIQ Full Service Contracts 871200 4 at $10M Proposals in review Design 2nd Qtr. FY17
Sole CIVIL AE IDIQ 1 at $5M Proposals in review Design 2nd Qtr. FY17
Source - nd VE IDI 1 at $5M Proposals in revie Design | 2nd Qtr. FY17
Storm Drain Repairs Phase 4 236220 $3M - $10M Native Construction 2FYS;§L Q LY i I review 'e Qtr.
American
Firm FY17 ARLINGTON NATIONAL CEMETERY PROGRAM
Tram Plaza Renovations 236220 $3M - $10M Construction FY18
el Acquisition Projected
Wash Bay Repair/Replacement 236220 $0.5M - $2M Construction FY18 FAR36.204 d J
Method Award Date
DFAR 236.204
Water System Upgrades 236220 $0.5M - $2M Construction FY18 AE via Mobil
. via Mobile .
S BUILDER Implementation (AE) 236220 $0.1M - $1M N Construction | 34 Qtr. FY17
me;‘;‘;’ﬂe CET RO EL e 236220 | $1M-$3M Construction FY18 District
Columbarium Courts 1-6 Vertical SElE EomEE—
Repai 236220 $1M - $5M Native Construction | 3 Qtr. FY17
epairs : .
American Firm
FY18 DODEA PROGRAMS Master Plan Update (AE) 236220 | $0.1M-$1M AE—TBD Construction | 31 Qtr. FY17
ECC Range o Projected SIZTIE I S e EE 236220 $1M-g5M | SoleSource=8 | o struction | 3w Qtr. FY17
Acquisition Sediment Control (a)
Name FAR36.204 Method Award & -
DFAR 236.204 Date I s s T 236220 $1M - $5M 8(a) Construction | 4t Qtr. FY17
Restorations
. . . 1st Qtr. -
PRI B e srdest Design FY18 Road Repairs - Pershing Area 236220 $5M - $10M 8A(21)e'\:s;ta;\:16 Construction | 4th Qtr. FY17
DoDEA Asset Mgmt Program— . 3rd Qtr. P A § -
Worldwide 562910 Construction FY18 ;ioad Repairs - Ord & Weitzel 236220 $5M- $20M 8(a) Ngtlve Construction | 4t Qtr. FY17
rea American
SNl ey i (i) 237110 | $0.5M- $2M 8(a) Construction | 4 Qtr. FY17
Relocation




I an = N

ECC Range
FAR36.204
DFAR 236.204

ECC Range
FAR36.204
DFAR 236.204

Acquisition
Method

Projected

Acquisition
Solicitation Date

Method

Projected
Award Date

Name NAICS

Type NAICS Type

Norfolk Harbor Craney

Island Earthwork LA

$1M - $5M IFB or RFP Construction 2nd Qtr. FY17 NMOTC ASTC Pensacola, FL

Butte MEPS Furniture, MT
DLA OPS Graphics Package, VA
St. Louis MEPS Furniture, MO

1. NOAA Wallops Island, VA
- d
336611 $0.1M—$1M 3rd Qtr. FY17 NASA, Langley, VA

Norfolk Harbor Craney -
Island Spillway 237990 $1M - $5M IFB or RFP Construction 4th Qtr. FY17 i
Replacement

571299
571299
571906
571299
236220
541310

<$500K
<$1M
<$150K
<$1M
<$1M
$3M-$5M

SB
SB
SB
SB
SB
UR

Design 3rd Qtr. FY17
4th Qtr. FY17
4th Qtr. FY17

4th Qtr. FY17

Design

Craney Island Eastward

Expansion, Main Dike Zereel

$1M - $5M IFB Construction 2nd Qtr. FY17

Design

Design

Norfolk Harbor Channel | 237990 $5M - $10M IFB Construction 3rd Qtr. FY17

Construction

Repair Vessel Elizabeth IFB or RFP Ship Repair

Design

= _ [ 'l b | IR . I _ jj
il I | 2 | i : P
FY17 DODEA PROGRAMS
ECC Range
FAR36.204
DFAR 236.204

Acquisition
Method

Projected

NAICS Award Date

Name Type

ECC Range
FAR36.204
DFAR 236.204

Acquisition
Method

Projected

NAICS Award Date |

Name Type

DODEA SRM—Puerto Rico 236220 $2M 8a, IDIQ, SATOC | Construction | 3rd Qtr. FY17

Maintenance -Campbell/
Knox

2nd Qtr.
FY17
2nd Qtr.
FY17
3rd Qtr.
FY17
3rd Qtr.
FY17
3rd Qtr. 1 & 1k ' (
FY17 ‘ | = Wil
3rd Qtr.
FY17
3rd Qtr.
FY17
3rd Qtr.
FY17
3rd Qtr.

238220 $11M SATOC Construction | 3rd Qtr. FY17

NAO PPMD Furniture Reconfiguration, VA | 571299 <$150K SB Design

Quantico National Cemetery 236220 <$2M SB Construction Maintenance-West Point 238220 $7TM SATOC Construction | 3rd Qtr. FY17

DoDEA Facility Asset Mgmt.

571906 Program—Pacific

Indianapolis MEPS Graphics Package, IN <$150K SB Design 562910 8a, SATOC Construction | 4t Qtr. FY17

T4 CLEAR

50 THE EANE BAULKHEADS CAN BE
WY FOR LOGCE 8 DA

USCG Wormley Creek, Yorktown, VA 562910 $1M-$5M UR Construction

M

$4
—i ,.-—

MEPCOM HQ, IL 571299 <$1M SB Design

]
T
ECC Range
FAR36.204
DFAR 236.204

Milwaukee MEPS Graphics Package, WI | 571906 <$150K SB Design Acquisition e

Method

Projected

ke Award Date

NAICS

| NAO Boathouse Furniture, VA 571299 <$150K UNICOR Design

236220 $1M - $5M SDVO Construction FY18

Renovate Building 42 1st Qtr.

| NEMTI 2017 Furniture, CA 571299 <$500K SB Design

Construct Building 31F Breezeway | 236220 $500K - $1M TBD Construction | 2nd Qtr. FY18

571299 <$150K SB

NMOTC 1954, FL

Design

FY17

Design WH 4 Sprinklers

236220

$1M - $5M

SB

Construction

2nd Qtr. FY18

NMOTC ASTC Cherry Point, NC

571299

<$250K

SB

Design

3rd Qtr.

Renovate Building 80

236220

$1M - $5M

SB

Construction

2nd Qtr. FY18

FY17

3rd Qtr.
FY17

Renovate Building 34 Interior 236220 $1M - $5M TBD Construction | 3rd Qtr. FY18

NMOTC ASTC Norfolk, VA 571299 <$500K Design

Renovate CDC Construction

236220 $1M - $5M TBD 3rd Qtr. FY18




